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STATEMENT OF WORK (SOW)
for Rebuild of the
Launcher, Assault Rocket, 88mm, (SMAW) MK153 Mod 0
NSN 1055-01-164-4608
and the Secondary Depot Repairables (SDR’s)

ID# Nomenclature NSN

8A538B Optical Sight 1240-01-165-2183
8C544B Tube Assembly, Rocket Launcher 1015-01-165-6212
8C544C Tube Assembly, Rocket Launcher 1015-01-491-4225

8H373B Firing Assembly 1055-01-170-1401
81338B Rifle, Spotting Assault 1055-01-164-6662
SOW-03-833-4-08673A-1/1

1. This SOW identifies the work efforts that shall be performed by the contractor to
rebuild the Launcher, Assault Rocket, 83mm, (SMAW) MK 153 Mod 0 and all of the
Secondary Depot Repairables associated with the weapon system. The Launcher,
Assault Rocket, 83mm, MK 153 Mod 0 (SMAW) is a Principal End Item (PEI), TAMCN
E0915 applies.

2. The attached manuscript has been reviewed and is concurred upon by the following:

POC: WAYNE A. MOQUIN
Logistics Management Specialist (LMS)
Infantry Weapon Systems (Code PMM-133)
MARCORSYSCOM Albany
MCLB, Albany, GA
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1. INTRODUCTION

1.1 Scope

This Statement of Work (SOW) establishes, sets forth tasks, and identifies the work
effort that the contractor shall perform for the rebuild of the SMAW MK 153 Mod 0.

This document contains requirements to restore the SMAW MK 153 Mod 0 to Condition
Code “A.” Condition Code “A” is defined as “serviceable/issuable without qualification;
new, used, rebuilt or reconditioned material which is serviceable and issuable to all
customers without limitation or restriction, including material with more than six months
shelf-life remaining.” When rebuilt, the contractor shall assign the appropriate condition
code to the SMAW MK 153 Mod 0.

1.2 Background

For the purposes of this SOW, rebuild is defined as: "that maintenance technique to
rebuild an item to a standard as near as possible to original or new condition in
appearance, performance, and life expectancy.” This is accomplished through a
maintenance technique or complete disassembly of the item, inspection of all parts or
components, rebuild or replacement of worn or unserviceable parts/elements using
original manufacturing tolerances and/or specifications and subsequent reassembly of
the item.

2. APPLICABLE DOCUMENTS

The following documents form a part of this SOW to the extent specified. Unless
otherwise specified, the issues of these documents are those listed in the Department
of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the
documents referenced herein and the contents of this SOW, the contents of this SOW
shall be the superseding requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice for Military Marking
MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.2 Other Government Documents and Publications

The most current, published issue for the documents cited below shall be used to
complete the requirements of this SOW:

TM 08673A-25&P/2A Launcher Assault Rocket, 83mm, (SMAW) MK 153
Mod 0 Technical Manual

DOD 4000.25-1-M MILSTRIP Manual

Military Handbook (For Guidance)
MIL-HDBK-61 Configuration Management Guidance
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2.3 Industry Standards

ANSI/ISO/ASQC Q9003-1994  Quality Systems - Model for Quality Assurance
in Final Inspection and Test

JESD625-A Requirements for Handling Electrostatic-
Discharge Sensitive (ESDS) Devices
Industry Standard (For Guidance)

ANSI/EIA-649 National Consensus Standard for
Configuration Management

Copies of Military Specifications and Standards are available from the DoD Single
Stock Point, Document Automation and Production Service, Building 4/D, 700 Robbins
Avenue, Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179
or DSN 442-2179, or http://www.dodssp.daps.mil. Copies of other government
documents and publications required by the contractor in connection with specific SOW
requirements shall be obtained through the Logistics Management Specialist (LMS):
Marine Corps Systems Command, Attn: LMS (Code IWS), 814 Radford Blvd., Suite
20343, Albany, GA 31704-0343, commercial telephone number (229) 639-6494 or DSN
567-6494. Copies of engineering drawings, if applicable, shall be obtained from Supply
Chain Management Center, Attn: Code 583-1, 814 Radford Bivd., Suite 20320, Albany,
GA 31704-0320, commercial telephone number (229) 639-6476 or DSN 567-6476.

3. REQUIREMENTS

3.1 General Tasks
In fulfilling the specified requirements, the contractor shall:

a) Rebuild the MK 153 Mod 0 in accordance with TM 08673A-25&P/2A.
Provide materials, labor, equipment, facilities and missing/repair parts
necessary to inspect, diagnose, restore, test, and calibrate the SMAW MK
153 Mod 0. Upon completion of rebuild process, the SMAW MK 153 Mod
0 shall be Condition Code “A.”

b) Requisition replacement parts from the applicable source of supply using
DOD 4000.25-1-M MILSTRIP Manual.

C) Ensure the SMAW MK 153 Mod 0 is modified to the most current,
approved configuration. If a modification has not been applied, indicate
on the Limited Technical Inspection (LTI) at time of induction, as
prescribed in paragraph 3.2.1.

3.2 Detailed Tasks

The following tasks describe the different phases of the rebuild program for the SMAW
MK 153 Mod 0:

Phase | Pre-Induction
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Phase I Rebuild

Phase i Inspection, Testing and Acceptance

Phase IV Packaging, Handling, Storage and Transportation (PHS&T)
Phase V Production Close Out

3.2.1 Phase | - Pre-Induction

A pre-induction inspection analysis shall be performed for each SMAW MK 153 Mod 0
within five working days of induction into the contractors facility for evaluation of rebuild
capability. A Limited Technical Inspection (LTI) shall be performed to determine the
present condition of the item and feasibility of rebuild. If rebuild is not feasible/cost
effective, assign a Condition Code (C/C) “F.” Otherwise assign C/C “M” and induct into
the rebuild cycle. Also note on the LTI if any modifications are required to bring this
item up to the current configuration. Limited Technical Inspection Report, DA-2404 and
Supply Discrepancy Report, Standard Form 364 shall be used to report all anomalies.

DID# DI-MISC-80508A/T: Technical Report — Study/Services
Subtitle: Limited Technical Inspection Report

DID# DI-MISC-80508A/T: Technical Report — Study/Services
Subtitie: Supply Discrepancy Report

3.2.2 Phase Il - Rebuild

Upon completion of LTI and the assignment of a C/C “M,” the SMAW MK 153 Mod O
shall be inducted and rebuilt in accordance with this SOW. Deficiencies reported in the
LTI and Supply Discrepancy Report during Phase | shall be rebuilt/replaced in
accordance with approved Technical Manuals (TM). Components or assemblies shall
not be disassembled for replacement of parts unless that part has been tested and
verified as a failure or the component assembly wherein the part is located is
disassembled for rebuild. Rebuild time shall not exceed thirty days under normal
conditions. However, the LMS may direct a reduction of the rebuild cycle time based
upon mission priority.

3.2.3 Phase Il - Inspection, Testing and Acceptance

Inspection, Testing and Acceptance shall be conducted in accordance with
ANSI/ISO/ASQC Q9003-1994 Quality Systems - Model for Quality Assurance in Final
Inspection and Test. The contractor shall be responsible for conducting all required
tests and correcting all/any deficiencies identified during this phase. The contractor
shall submit a test report documenting all test results. The LMS may require repeat
tests or portions thereof, if the original testing fails to demonstrate compliance with this
SOwW.

DID# DI-NDTI-80809B: Test/Inspection Report
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3.2.3.1 Production Status Report

The contractor shall submit a Production Status Report whenever any significant events
have occurred during production. This will include all current Engineering Change
Proposals (ECP) and any site visit maintenance actions performed by the contractor.

DID# DI-MISC-80508A: Technical Report — Study/Services
Subtitle: Production Status Report

3.2.4 Phase IV - Packaging, Handling, Storage, and Transportation (PHS&T)

a) The contractor shall be responsible for preservation and packaging of
items being rebuilt under the terms of this SOW. Items scheduled for
long-term storage or shipment to overseas destinations shall be to the
level A requirements of MIL-STD-2073-1D, Appendix J, Table J.l1a.,
Specialized Preservation Code “DB.” ltems scheduled for domestic
shipment for immediate use or short-term storage shall be to level B
requirements. Exceptions will be identified in writing by the LMS.

b) Marking for shipment and storage shall be in accordance with MIL-STD-
129. Additional marking for concealed identification of sensitive or
pilferable items shall be observed.

c) The Marine Corps will provide the contractor with the shipping address(es)
for delivery of the rebuilt equipment. The contractor shall be responsible
for arranging for shipment to the pre-designated site(s). The Marine
Corps will be responsible for transportation costs associated with shipping
the subject equipment to and from the contractor.

3.2.5 Phase V - Production Close Out

The contractor shall close out the rebuild program line item number that provides
program funding. The contractor shall submit a final report prior to closeout. Non-
closure shall not be cause for delay of the final report.

DID#: DI-MISC-80508A/T: Technical Report/Study-Services
Subtitle: Final Report

3.3 Configuration Control

The contractor shall apply configuration control procedures to established Configuration
items. The contractor shall not implement configuration changes to an item’s
documented performance or design characteristics without prior written authorization.
Procedures or materials contained in manuals, standards and instructions or
engineering drawings/documents define the item’s characteristics. If deemed
necessary to temporarily depart from the authorized configuration, the contractor shall
prepare and submit a Request For Deviation (RFD). MIL-HDBK-61 and ANSI/EIA-649
provide guidance for preparing RFD’s.

DID#: DI-CMAN-80640C: Request For Deviation (RFD)
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3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel
(GFM)

The contractor shall report receipt of all GFE/GFM and report consumption of GFM to
the Management Control Activity (MCA/Code 573-2). The MCA will coordinate
Government Furnished Equipment/Government Furnished Materiel (GFE/GFM)
requests and maintain a central control system on all government owned assets in the
contractor's possession. The MCA will forward a GFE/GFM Accountability Agreement
to the contractor for signature to establish a chain of custody and identify property
responsibilities for Marine Corps Assets. The MCA, in conjunction with the LMS,
reserve the right to deny any requests for GFE/GFM. Under no circumstances shall
such denial form a basis for either work stoppages or delays in delivery.

DID#: DI-MISC-80508A/T: Technical Report — Study/Services
Subtitle: Government Furnished Equipment/Government
Furnished Material (GFE/GFM) Report

3.5 Electrostatic Discharge (ESD) Control Program

The contractor shall establish, implement, and document an ESD control program
following the guidelines provided in JESD625-A. ESD protective measures shall be
used during manufacturing, handling, inspection, testing, marking, packaging, storing
and transporting ESD sensitive components.

3.6 Quality Assurance Provisions

The contractor shall provide and maintain a Quality System that, as a minimum,
adheres to the requirements of ANSI/ISO/ASQC Q9003-1994, Quality Systems - Model
for Quality Assurance in Final Inspection and Test. The program shall ensure quality
throughout all areas to include processing, assembly, inspection, test, maintenance,
and preparation for delivery and shipping. Unless otherwise specified in the contract,
the contractor shall be responsible for performance of all inspection requirements.
MARCORSYSCOM Albany (Code PMM-133), MCLB Albany, GA, reserves the right to
perform inspections where such inspections are deemed necessary to assure products
and services conform to the prescribed requirements.

3.7 Acceptance

The contractor shall provide facilities that allow MARCORSYSCOM Albany (Code
PMM-133) representatives to conduct acceptance testing. Inspection may be
accomplished in-plant or at any work site or location as agreed to by the Marine Corps.
The performance of the contractor and the quality of work delivered, including all
equipment furnished and documentation written or compiled, shall be subject to in-
process review and inspection during performance. MARCORSYSCOM Albany (Code
PMM-133) representatives shall be permitted to observe the work or to conduct
inspections at all reasonable hours. Final inspection, acceptance testing and final
acceptance will be conducted at the contractor’s facility on 100% of items to verify that
the units meet all requirements.
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3.8 Rejection

The contractor shall comply with the specified requirements listed herein. Failure to
comply with any of the specified requirements shall be reason for rejection. At no cost
to the Government, the contractor shall develop a Plan Of Action & Milestone (POA&M)
report to correct noted deficiencies. The POA&M shall be approved by the LMS prior to
correcting the noted deficiencies. Government re-inspection will be required.

DID#: DI-MISC-80508A/T: Technical Report-Study/Services
Subtitle: Plan of Action and Milestone Report (POA&M)

3.9 Funding Reports

a) The contractor shall submit a SMAW Financial Rebuild Program Report
which shall include all data from the previous months of the current fiscal year. The
report shall include all completed and in-process items in NSN sequence, funding data,
and point of contact information for the contractor.

DID#: DI-MISC-80508A/T: Technical Report — Study Services
Subtitle: Financial Screening Program Report

b) The contractor shall submit a report with a five-year estimate of the
funding required to support the rebuild of the SMAW MK 153 Mod 0. The report shall
include estimates for labor, materials, PEI Line ltem number, nomenclature, and NSN
Line ltem Number. The report shall be submitted each year for funding planning
purposes for the coming fiscal year.

DID#: DID-MISC-80508A/T: Technical Report — Study/Services
Subtitle: Funding Report

4. COST AND FINANCIAL ADMINISTRATION

a) Upon completion of negotiations, the agreed upon price will remain fixed
for the duration of the rebuild effort, or through the end of the fiscal year, whichever
comes first. The price for any work to be performed for the next fiscal year will be
developed by the contractor, and will be submitted to the LMS in sufficient time to allow
for processing of agreed upon documentation, prior to the beginning of the fiscal year.

b) The financial management representatives of the two activities shall
determine the specific procedures that will be used to transfer funds under this SOW.
A Project Order, Form 1175, will be used for transfer of funds between the parties to
this SOW. The contractor shall accept Marine Corps funding as cost reimbursable.
Final obligation must be received no later than one (1) week before the end of the fiscal
year. This agreement will go into effect as soon as funds are transferred to the
contractor.

C) The Program Pricing Policy for rebuild costs will be determined as follows:

1)  Labor cost will be calculated and recorded against each item
processed based on established labor hour rates.
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2) Parts costs will be the actual dollar value (Standard Unit Price) of
each item replaced/rebuilt for each SMAW.

3) The pricing policy will allow for determination of fund balances
based on Monthly SMAW Financial Rebuild Program Reports and must equal the total
funded for a fiscal year upon completion of the last in process items for that fiscal year.

4) MARCORSYSCOM Albany, Code PMM-133, will annually review
and establish general program pricing policy as necessary.

d) The contractor shall maintain complete fund accounting, according to
current regulations and the procedures identified in this SOW.

e) The contractor and MCLB Albany will conduct a financial review no later
than 1 July to determine the funding required for the remainder of the fiscal year.
MARCORSYSCOM Albany, Code PMM-133 will take the lead in scheduling the date
and time for the financial review.
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b g

C. CATEGORY:
TOP ™

A. CONTRACT LINE ITEM NO. B. EXHIBIT

OTHER

X

D. SYSTEM/ITEM
SMAW, MK153 Mod 0

E. CONTRACT/PR NO.

F. CONTRACTOR

1.DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

A004 Technical Report - Study/Services Production Status Report
4. AUTHORITY (Data Acquisition Document No.) 5. COMTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-MISC-80508A/T SOW 3.2.3.1 MARCORSYSCOM Albany TOTAL PRICE

7.0D 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 1. DISTRIBUTION

LT REQUIRED See Blk 16 See Blk 16 oo
8. APP CODE 11.A8 OF DATE 1. :A;"E‘ :IF SUBSEQUENT a. ADDRESSEE Final

UBMISSION raf

N/A A See Blk 16 " o [ o
16. REMARKS PMM-133 (LMS) o] 2 0
Blk 4 - Tailoring and reporting instructions: Contractor format acceptable.
Blk 10 - A separate report shall be submitted for each Shelter repaired.
Biks 12 & 13 - Submit report by Marine Corps Serial Number 30 days after
completion of each Shelter.
Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required.
Hard copy is to be sent to the following address:
Marine Corps S&rgtems Command
Attn: LMS (Code IWS)
814 Radford Blvd., Suite 20343
Albany, GA 31704-0343
Digital copy_ is required via electronic mail. E-mail address for submitting the
report is as follows: moquinwa@matcom.usmc.mil
Distribution Statement A. Approved for Public Release; Distribution is
unlimited.

15. TOTAL — 0 2 0
H. DATE 1. APPROVEp BY | L. DATE
, 26 o> S A YD\ 6 )

DD FORM 1423-1, AUGAS (EG) PREVIOUS EDITION MAY BE USED. % - Pagel/  of __ Pages




CONTRACT DATA REQUIREMENTS LIST

{1 Data Item)

Form Approved

OMB No. 0704-0188

The public reporting burden for this colection of information is esti
B T e ot e, d

ol" f

1o the G ing Officer for the R No. listed in Block E.

suggestions for reducing the burden, to Department of Defensa, Washington

to avecage 110 hours per rasponse, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data neaded, and

Send 0 this burden estimate or any other aspect of this collection of information, including

Headquarters Sarvices, for ion ions and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should ba aware that notwithstanding sny other provision of

law, no parson shall be subject to any penaity for failing to comply with a callection of information if it does not display a currently vakid OMB control number.  Please DO NOT RETURN your form to the above address. Send completed form
Issuing

C. CATEGORY:
™P

A. CONTRACT LINE ITEM NO. B. EXHIBIT

™

OTHER

X

D. SYSTEMATEM
SMAW, MK153 Mod 0

E. CONTRACT/PR NO.

F. CONTRACTOR

1.DATA ITEM NG, 2. TITLE OF DATA ITEM 3. SUBTITLE

A005 Techanical Report - Study/Services

Final Report

5. CONTRACT REFERENCE
SOW 3.2.5

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508A/T

§. REQUIRING OFFICE

MARCORSYSCOM Albany

9. DIST STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION

See Blk 16

7.0D 250 REQ

LT

10. FREQUENCY

ONE/R

DISTRIBUTION

13. DATE OF SUBSEQUENT
SUBMISSION

See Blk 16

8. APP CODE

A

11.AS OF DATE

A

b. COPIES

17. PRICE GROUP

18. ESTIMATED

TOTAL PRICE

a. ADDRESSEE

Final
Draft

Reg Repro

16. REMARKS
Blk 4 - Tailoring and reporting instructions: Contractor format acceptable.

Blk 12 - First submission due 30 days prior to Production close-out (Phase V).
The Requiring Office requires 15 business days for review and comment.

Blk 13 - The contractor shall incorporate any required changes based on .
comments and resubmit 15 business days affer receipt of comments. This review
shall continue until the contractor receives acceptance from the Requiring Office.
Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required.

Hard copy is to be sent to the following address:

Marine Corps S(Ystems Command
Attn; LMS (Code IWS)

814 Radford Blvd., Suite 20343
Albany, GA 31704-0343

Digital copy_ is required via electronic mail. E-mail address for submitting the
report is as follows: moquinwa@matcom.usmc.mil

Distribution Statement A. Approved for Public Release; Distribution is
unlimited.
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CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data Item) OMB No. 07040188

The public reporting burden for this collection of infi ion is sstimated to average 110 hours per response, inckiding the time for reviewig instructions, searching existing data sources, gathering and maintaining the data neaded, and
completing and reviewing the collection of information. Send comments ragarding this burden estimats or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington

Services, Directorate for Information Dperations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of
law, no person shall be subject to any penatty for failing to comply with a collaction of information if it does not display a currently velid OMB control number.  Please DO NOT RETURN your form to the above address. Send completed form

to the {ssuing ing Officer for the R No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER X
D. SYSTEMIITEM E. CONTRACT/PR NO. F. CONTRACTOR
SMAW, MK153 Mod 0
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A006 Request for Deviation Configuration Management 1
4. AUTHORITY /Date Acquisition Document No.} 5. CONTRACT REFERENCE : 6. REQUIRIMG OFFICE 18. ESTIMATED
DI-CMAN-80640C SOW3.3 MARCORSYSCOM Albany { TOTAL PhIGE
7.DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION " DISTRIBUTION
LT AEQUIRED ASREQ See Blk 16 o comes
8. APP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT 2. ADDRESSEE Final
A A SUBMISSION Draft
See Blk 16 Reg | Repo
18. REMARKS PMM-133 (LMS) 3[ 1] o

Blk 12 - Due when a need for a temporary departure from the baseline is

identified. The Requiring Office requires 15 business days for review and

comment.

Blk 13 - The contractor shall incorporate any required changes based on

comments and resubmit 10 business days after receipt of comments. This review
shall continue until the contractor receives acceptance from the Requiring Office.

Blk 14 - D_elivegy is required via electronic mail. E-mail address for submitting
the report is as follows: moquinwa@matcom.usmc.mil

Distribution Statement A. Approved for Public Release; Distribution is
unlimited.

15. TOTAL — 3 1 0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
qu Sﬁm\}\/\ 31 Sun o2 ///
DD FORM 1423-1, AUG 96 (EG) PREVIOUS€LITION MAY BE USED. Pag”  of Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data ftem) OMB No. 07040188

The public reporting burden for this ion of i is estimatad to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
eunﬂmu and reviewing tha colection of | mfovmtm Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington

Services, Di for and Reports {0701-0188), 1215 Jafferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of
bﬂ no person shall be Mwl 1o any penalty for faifing to comply with a collection of information if it doas not display a currently vakid OMB control number.  Please DO NOT RETURN your form to the above address. Sand completad form
to the G Issuing C g Officer for the Ci /PR No. sted in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
P ™ OTHER x
D. SYSTEMIITEM E. CONTRACT/PR NO. F. CONTRACTOR
SMAW, MK153 Mod 0
1.DATA ITEM XO. 2. TITLE OF DATA ITEM 3. SUBTITLE . 17. PRICE GROUP
. Government Furnished .
. . Equipment/Government Furnished Materials
A007 Technical Report - Study/Services (GFE/GFM) |
&. AUTHORITY [Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
DI-MISC-80508A/T SOW 3.4 MARCORSYSCOM Albany I TOTAL PR
7.0D 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED MTHLY See Blk 16 o ooms
8. APP CODE 11.AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION ra
N/A A See Blk 16 " iy | b
18. REMARKS PMM-133 (LMS) o] 2] o

Blk 4 - Tailoring and reporting instructions: Contractor format is acceptable.

Blk 1(% - First submission due 10 days after the first full month after contract
award.

Blk 13 - Due on the 10th of each month.

Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required.

Hard copy is to be sent to the following address:

Marme Corps Salcstems Command
: LMS

At
814 Radfor Blvd Sul)te 20343

Albany, GA 31704-0343

Digital copy_ is required via electronic mail. E-mail address for submitting the

report is as follows: moquinwa@matcom.usmec.mil

Distribution Statement A. Approved for Public Release; Distribution is

ted.

15. TOTAL —l 0 2 0

Al

G. PREPARED BY H. DATE I. APPROVED BY
Mv’ %%ol— //

MM 1423-1, AUG 96 (EG) PREVIOUS EDITION M{f BE USED.
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
The rmic rlponnn burden for this ion of i i to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and

and reviewing the collection ol mlommm Send mmmm regarding this burden estimate or any ather aspect of this collection of information, including supgestions for reducing the burden, to Department of Defense, Washington
Headquarters Servicee, Di for ions and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be awara that notwithstanding any other provision of
law, no person shail be mbpnl o any pamltv for fuinu to comply with a collection of information if it does not display a currently valid OMB control number.  Piease DO NOT RETURN your form to the above address. Send completed form

1o the G Issuing Contracting Officer for the C. R No. ksted in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TOP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

SMAW, MK153 Mod 0

Blk 4 - Tailoring and reporting instructions: Contractor format is acceptable.

Blk le - First submission due 10 days after the first full month after contract
award.

Bik 13 - Due on the 10th of each month.

Bik 14 - 1 hard copy and 1 digital copy of the deliverable is required.

Hard copy is to be sent to the following address:

Marine Corps S(Ystems Command

Attn LM WS)

814 Radfor Blvd Suite 20343

Albany, GA 31704-0343

Digital copy_ is required via electronic mail. E-mail address for submitting the
report is as follows: moquinwa@matcom.usmc. mil

sttnl%ugon Statement A. Approved for Public Release; Distribution is
imite

PMM-133 (LMS) o] 2 0

15. TOTAL — 0 2 0

N

G. PREPARED BY H. DATE I. APPROVED BY
&“‘V b }n—l L o

ORM 14231, Ayc 96 (EG) U PREVIOUS EDITION M

1.DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
. . Plan of Actions and Milestone Chart
A008 Technical Report - Study/Services (POA&M)
4. AUTHORITY (Data Acquasition Documsnt No.) 5. CONTRACT REFERENCE &. REQUIRING OFFICE 0. ESTIMATED |
DI-MISC-80508A/T SOW 3.8 MARCORSYSCOM Albany TOTAL PGE
7.0D 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 1. DISTRIBUTION
LT REQUIRED MTHLY See Blk 16 oo
3. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT o ADDRESSEE P
N/A A e See Blk 16 " ey ] e
16. REMARKS




CONTRACT DATA REQUIREMENTS LIST

{1 Data Item)

Form Approved

OMB No. 07040188

The public reporting burden for this ion of information is et
pleting and reviewing the colection of information. Send
Headquarters Services, Dil for Inf
faw, no person shall be subject
to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
ions and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of

1o any penalty for fl'lrrm to comply with a collaction of information if it does not display a currently vakd OMB control number.  Plaase DO NOT RETURN your form to the above address. Send complated f

orm

QDLFORM 1423-1, AUG 96 (EG)

26 %....,u_.///

PREVIOUS EDITION M

USED.

-<’

Y fpe

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER X
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
SMAW, MK153 Mod 0
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A009 Technical Report - Study/Services Financial Screening Program Report ‘
4. AUTHORITY (Data Acquisition Document No.) 5. COMTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
DI-MISC-80508A/T SOW 3.9 MARCORSYSCOM Albany 1 ToTHLPREE
7.DD 250 REQ 8. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 18, DISTRIBUTION
LT RERUIRED MTHLY See Bk 16 b COPES ’
8. APP CODE 11.AS OF DATE 13. DATE OF SUBSEQUENT o. ADDRESSEE Final
SUBMISSION ral
N/A A See Blk 16 o | e ‘
16. REMARKS PMM-133 (LMS) o] 2 0 l
Bik 4 - Tailoring and re%ming instructions: Formats for submitting report are
provided in Attachment B. l
Blk 12 - First submission due 10 days after the first full month after contract
award.
Blk 13 - Due on the 10th of each month. 1
Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required. ’
Hard copy is to be sent to the following address: l
Marine Corps Systems Command
Attn: LMS (Code IWS) l
814 Radford Blvd., Suite 20343
Albany, GA 31704-0343
Digital copy_ is required via electronic mail. E-mail address for submitting the ’
report is as follows: moquinwa@matcom.usmc.mil [
Distribution Statement A. Approved for Public Release; Distribution is
unlimited. ’
15. TOTAL —r 0 2 0 ‘
H. DATE I. APPROVED BY J. DATE ‘




CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data Item) OMB No. 0704-0188

The public reporting burden for this collection of inf ion is esti to average 110 hours per response, inchuding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and

. Services, p and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arkington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of
law, nc person shall be subject to any penaity for failing to comply with a collection of information if it doas not display a currently valid OMB control number.  Please 00 NOT RETURN your form to the above address. Send completed form
to the Government Issuing Contracting Officer for the Contract/PR No. isted in Block E.

ewnﬂmq and mmm& the collctfion of'hlmﬁm. Send comments regarding this burden estimate or any other aspect of this collection of information, inckiding suggestions for reducing the burden, to Department of Defense, Washington ‘
or

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
ToP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACTIPR NO. F. CONTRACTOR
SMAW, MK153 Mod 0
1.DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A010 Technical Report - Studay/Services Funding Report |
4. AUTRORITY [Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18, ESTIMATED
DI-MISC-80508A/T SOW 3.9.1 MARCORSYSCOM Albany ‘ ToTALpRGE

1.0D 250 REQ 8. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION

LT REOUIRED 1 TIME See Blk 16 & coPEs
8. APP CODE 11.AS OF DATE 12, DATE OF SUBSEQUENT o. ADDRESSEE Final

A A SUBMISSION Draft

See Bk 16 Reg | Rewo

16. REMARKS PMM-133 (LMS) o] 2 0
Blk 4 - Tailoring and re%)rting instructions: Formats for submitting report are
provided in Attachment B.

Blk 12 - Due 120 business days prior to the coming fiscal year.

BIk 13 - The Requiring Office requires 30 business days for review and
comment. The contractor shall incorporate any requiréd changes based on
vernment comments and resubmit 30 days after receipt of comments.

Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required.

Hard copy is to be sent to the following address:

Marine Corps Salstems Command
Attn; LMS (Code IWS)

814 Radford Blvd., Suite 20343
Albany, GA 31704-0343

Digital copy_ is required via electronic mail. E-mail address for submitting the
report is as follows: moquinwa@matcom.usmc.mil

Distribution Statement A. Approved for Public Release; Distribution is
unlimited.

15.TOTAL — 0 2 0
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
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ATTACHMENT B:
REPORT FORMATS



clolebod‘d INIWHODVILY

“pI2y Moda1 pAE[MIeD & ST I IWOISTd 0] Jorq SUI0S J9SSE 91 0) PITIAQE 3500 [€10) ST} MOYS O} Pasn JUIPEaY Nodal WeI3oId FuIuaaIds o) ST 3S0)) [EI0L, d wumio) ‘0z| Op

"PIoY 1odax paje[nores e ST 3 “ISWOoIsno ay) 03 yorq Suro jasse o o) parrdde syenem Jo 1500 oY) moys 03 pasn Surpeay Lodos wexSoid Furuaalos oy 13507 B 0 UAM[O)) 6| 6¢

"Poy 1odax patemo[ed E S "JAWoISno 3y 0} yorq Juiod jesse o1 o) pardde safreys soqer o moys o) pasn Suspesy podor wrexdoxd Surussids o1 SY 156D AGT N TAMIOD) ‘g T a¢

“JOSSE Y} PIAIIIAI 191US)) OURUINUIRIA 91 Kep o) GO DLIJ () prepuels o Summoys Surpeay 1odas weidord Summasids ag) st gNS /€

"JASSE 3} PAALIIL JIU)) FOUETUIEIN Sy} Aep o U o[y o pog o Ul umoys se (J)S) 2o1id JUn pIepue)s o) PIOIL 0) PIST SUTLU P[aY ISLqEIEP ) ST JNSTOTPIF N TWnoD) *L| o¢

"1a55e 31 10J S1d12901 JOWOISTO I AEp ) PIOSAL 0} Pasn Jureu Pjay Iseqerep ayy st je( 3109y 1 wn[o) ‘91| G

-1osse SutoSino ue Fuissaooxd sm91dwos 1yua) 2ouEUNUIL] Sx Kep 3y} 1odar 03 pasn I3

Surpeay uwm(oo podar werdord Saraaios sy st uny e “sse001d Suraoms Jasse ) pajo[dod 131U SOURUSIULER ) SIEP ) PIOIT 0) PIST SWEH P[3L) ISEQRIEP ) ST PIYSTUL e aumio) s1{ o¢

“1esse Surmoouy oy Joj s1d19991 19)UIY) OUBUNURN Z¢

a Aep oy 110dox 0} pasn uwn[0d odas wresfoid Suruasios ag) st uy ey -1asse Furmoour sy 10j 5)AIIOI INUDY) IOUETNUIBIY ) AJEP Y} PIOSSI 0] PIS JUWIEW P ISeqeep Ay st paambayareq :r aumpo) ¢I| ¢
‘sjasse Surodino agy Jo apoD wonIpuo) Sy Hodar pue pi09I O} PISN JWIEU PJIY ISEQEEP I ST INOD)D [ wumo) ‘Z1| O

"19sse 11301 30 JO 50D TONIPEOY) ) LOdSX PUE PIOOII 0} PIST IWILU P[SY ISEQEIEP 3y} ST ULDD) H wwm[o) ‘11| 62

Josse djqereday 10daqq A1epuooag e 10 waf pug [ediould € 1L S 1assse ayl uodor pue PIOSaI 0) Pasn e PSY ISLqEIEP oY ST YAS/IAd D Uum[o)) ‘91 74
“Toquinu }oo}s [enonen Swosino oy 1odar 03 pasn Jurpesy uwmios weidord Surmasios o S INQ NSN IAquInu Y203 ruoneu SwoF)Hno 3y PIOSSI 0] Pasn SWEY P[oY ISeqEIEP oY) ST 7 NSN : THmio)) °6 12
“Toquunu [ewos 3asse 3doroar oy podaz 03 pasn Surpesy uwnjoo wreiSosd Surusaos oI ST ONIIS “IqUING [BLISS J9sse 141031 oY) PIOA 0) PIST JWEU P[I1) ISEQEILP Y} ST JISQUINNTELIS H Uwn|o)) 'g 9z
‘uondusap 1asse 9y 110dax 03 pasn Surpeay Tum(oo podor urerdoxd Surussrds oy st amMEPUIWON “wonduUdSIP J3SSE AY) PIOSAI 0) PIS PJOY dseqerep oYy st uondLISI(] 19SSV 1 WIN[OD) L (o7 4

odorx wexdord Suruoosos oy 10§ proy 1os Arewnd o st sty 19sse 1d19091 31 JO JdqUINU }D03S [EuoRRU 5 0daI PUE PIOSSI 0) Pasn SUIEU P[OY ISEQEIEP 3 ST I NSN :D UIM[0) ‘9 vz

*(s.LL) SUORonysu] [eoIUYd L, Pue (S, []N) SUONONDSU] UONBIYIPOJA 1M PIIBIJOSSE SISOD) GONEBIYIPOJA (RIM PAIRIOOSSE §ISOD SAPRUIPI ((IAD) SISNS] oYL €C
(. d'D°D) (s)resodoid 28uey) unooursuy Sunuatrajdunt MHIM PIIRIOSSE $ISOO SIYNUSP! (@) SN 4L 2
“wsAs vodeam ag jo poddns i 51500 PaYNUIP] ISP SAYVUIPL (D) SI9NI] YL 12
‘wi)sAs uodeom oy jo poddns m usyey sdin (‘q'v-L) Ling revonippy Arerodura ], Jo 1509 €10} 9y SSYDUIPI ((LL) SI9NS] 94 L (374

'SMOJ[OJ SE 5IS00 AJISSE[O O} PAsTi 3p0D 19110] OM] B ST RINUIPI a4, [ &

JORQUOD ) U PAYNUSPI AIsnotaa1d 10U 3500 AJnudpt 0) urexSoxd ST UL pasn oI SIDYPUIPUI 150D IBYNUIP] SIS0 g uummio) S | g
‘spodas wrerSoid 3urudaios 9y 103 (ONAUIY) JoqUINU MOI [enuanbas e L

$91e13U53 GOOT/L6 TADXH 9SLqEIRp 33 0} PIPPE SI PIOOSI MOU B USYM (# SAS) Joquunu wasAs [enuanbos e sa1earo 000Z/L6 SSAIDV 1V Wmo) ¥ | 9|

*aul] JO MOI € JO JuaeAmba o1y SI p10031 v TUIN]OO E JO JusTRAIDS oM S PPRY V€ | G

"ISEQEIED QOOT/L6 SSADDYV IUSPISaI 3Y) W0y epep o podxa 0) pasn st 00Z/L6 THOXA "(K88H) MOISIEg “I1)U3)) 0VEUIIUIRIA O I JUIPISII ST YOIy ISEqEIEp ¢ WO PAIoenxd st epep modar oq ], -z [ [
*a8essow [rewrs ue 0) WIWYIENE (Y 133Yspeards geOT/L6 TADIXH el

ue se papruqus st podar 9g [, -55essow [[ewa Ue 0} JUSWIYORYIE SIIONIIYS TR S PINIuqNS 2q 0) parmbal axe spodar ‘1oasmoy ‘panisap se pasn oq Aew uoneordde sremiyos Smmorioy syL ‘| Zl

SOION | | |

Ol

1500 [B10L [ 150D 1B 1500 IqT| dns | Aeaudoy | moaea | wpored  |moDO |WOD |4ASAEd| MONSN | oN®s  |omepwmoN | NN | a1 | onewr1 [
LVYWHOL L1HOdTH A THLNOW 23uBUSUIEY [9AST JOdB( 1oydune] JaYI0Y jinessy MYIWS| 8

L

: : i 0008 :(Akppuum) i (Aippauwm) | (Adppanm) ;oY P T i g i 9 : 0s : SST : 9 i € ! VN |9
: : i Duam) : aeQUOYS | e HOYS i NEFMOYS i L VL P WL i W : L : L I <) § e o4k | G
VIN VIN|  V/N|dns3ogpod | sreaydipsed | pousrmgaied | poamboyered | 100D W00 [HasAAd |  TNSN | wqumnewes | duossgwssy | rNSN [arwen | amessy [Ty
aseqejeq jossy| ¢

[4

ATTNO NOLLVNV'IdX3 HOd SONIGVIH NWNT109| |

d | o I NT W T 37 T >3 T ¢ T71TH[S T 4 T 3 T @ T 2 TJTeTV

SIVINYOA
0002 ‘8¢ Aioruge4 14Od3I ATHINOW IDONVNININIVIA 13ATT 10430 MYINS SIX'g JUSWIYODHY




cjogabed ‘g LNIWHOVLILY

61vE9$ 66/2/1) N Has ATIN3SSY QUvO LINJYID 1S62-862- —o.mmmm_ NS
61°vE9$ 66/2/L1L N Has ATANISSY QHVD LINDHID LS6¢-862- —o.mmmm_ NS
67693 00°0$ 6V'€9% 00°ZLL'ES 66/6¢/L1 66/6c/11 66/84/11 d ) Has 62LL-G¥1-10-6665 8€e0 ATBWNISSY OVAHILNI wwt..mv—-—o.mmmm_ 1S
6v€93 00°0$ 6v'€98 00°ZLL'ES 66/6¢/L 1 66/62/) 1 66/81/11 d N Has 62LL-S¥1-10-6665 900112 ATGNISSY JOVAHILNI 62LL-S¥L- —o.mmmm_ 18
12'869% $6'+23$ L2€L9% 00°ZLL'ES 66/8/11 66/8/11 66/91/L v N Has 62LL-SY1-10-666S €40190 ATGWNISSY 30VIHILNI 6CLL-SpL- —o.mmmm_ 18
128698 ¥6'v2$ 12€L98 00°ZLL'ES 66/8/11 66/8/11 66/91/L v N Has 62LL-GY1-10-6665 YOLLYO ATGNISSY OVAHIALNI 62LL-SPL- _,o.ammm— 1s
128693 ¥6'¥23 L2698 00°ZLL'ES 66/8/L1 66/8/14 66/91/L v W Has 62LL-5%1-10-666S 12022} ATBNISSY OVIHIINI wwhh.mv—.—o.mmmm_ 1S
¥S'v928 S¥'6$ 01's52$ 00'I8L'L$ 66/22/11 66/2ce/i L 66/81/9 \4 W Has SCEY-CL1-10-666S 3% QUvYD LINOWID)| mNnYN——-_,o‘mmmm_ 1S
¥5'v9CS S¥'6$ 01'5528 00'18L'L$ 66/ce/L 66/ce/i1L 66/84/9 v N das Seey-clL-10-6665 €422 ayvO 1NJWID Ssger-cl —.—o.mwmm_ 18
96'¥9% eees ¥9'29$ 000623 66/ce/L) 66/22/L1 66/61/11 v [, Has ¥.£6-601-10-666S| vIZIc0| ATBNISSVY QHvD LINOHIO ¥.£6-601- Fo.ammm_ 1S
96'+9$ 2e'es $9'29$ 000623 66/C/L1 66/ce/iL 66/61/11 A4 W Has ¥.£6-601- —o.mmmm_ 00ZLE0] AMBWISSY auvD LINOUID ¥.E6-601- —o.mmmm— 1S
96’793 26'es 9298 00'062% 062e/1L 86/ 66/81/11 v (4] Has ¥.£6-801-10-6085] 811 ATBNISSY GUvO LINOWID| vgw.s.g_ i8
96'9$ s 9298 00062% 66/ce/LL 66/2e/LL 66/61/L1 \4 N Has ¥.£6-601-10-6665 €Ir160] ANGWIASSY GHvD LINDHID ¥.06-601- —o.ommm_ 18
96'v9$ ee'es $9'29$ 0070623 66/2c/L1 66/¢T/i 1 66/61/11 v W Has v.86-601-10-6665 00£190| ATANWISSY QHVD LINJHIO vnnm.mo—-_,o.mmmm_ 18
8v'88% 91e$ 2E'58$ 00°56€$ 66/8/11 66/8/11 66/51/6 v W Has 1592-S.1-10-516S ATGNISSY "3 L4 £592-5L1-10-S —mm_ 1S
8v'88$ 91'es ce'58$ 00'56£$ 66/8/11 66/8/11 66/81/9 v W Has LS92-SL1-10-5165 ATGNISSY "31d £LS92-SL1-10-S —mm— 1S
0L'656'8% £0'598$ 29'v60'8$ | 00'162'19% 66/6/11 66/5/11 66/v/v v W 13d L66¥-21C-10-5585 451002 ¥ SAN 138 ININdINO3 L66v-2le- Fo.mmwm_ NS
0.'656°8$ £0°598% 29'v60'8$ | 00°162°19$ 66/6/11 66/5/11 66/04/6 v N 13d L66¥-T1C-10-5585 851002 V SAN 13S ._.zmimscm_ L66¥-cle- —o.mmwmm NS
04'656'8% £0'598$ 29'v60'8$ | 00'164'198 66/6/11 66/5/11 66/01/6 v N 13d L66¥-212-10-5585 CE2C00C V SAN L3S ININdIND3 Le6y-ele- Fo.mmwm_ NS
0/'656°8$ £0'598$ 29'v60'8S | 00'16.19% 66/6/11 66/5/11 66/01/6 v N 13d L66¥-212-10-5585 982002 V SAN 13S LN3INdINO3 L66y-cle- —o.mmwm_ NS
0/'656'8$ 20'598$ 29'v60'8$ | 00'162°198 66/6/11 66/S/L1 66/01/6 v N 13d L66¥-C12-10-5585 S1E002 V SAN 13S LN3NdIND3 l66v-Tle- —o.mmwm_ NS
0/'696'8$ 20'598$ 29'v60'8$ | 00'16219% 66/6/11 66/5/11 66/01/6 v n 13d L66¥-212-10-558S §€2002 V SAN 13S IN3NdINO3 L66¥-Cle- —o.mmom_ NS
04'656'8$ 10°'598% 29v60'8$ | 00'L62'198 66/6/11 66/5/L1 66/01/6 v N 13d L66¥-CL2-10-5585 €.0002 V SAN 138 ININdIND3I 166¥-212-10-5585| NS
04656'8% 20'598$ 29'¥60'8$ | 00°16219$ 66/6/1 1 66/5/L1 66/92/04 v N 13d L66¥-212-10-5585 860002 V¥ SAN 13S LNINdINO3 L66¥-212-10-958| NS
00'¥5E'81LS 66/1/21 W 13d LEE00Z] 1HDISIHOE ‘13S 1531 ¥968-191-10-558S NS
00'v¥L'yeS 66/L/LL N Has a3aNo WOILdO LHOIS 82hL-1L2-10-0bbi 1X
00'¥¥L'vES 66/L/11 W Has a3qino vOILdO LHOIS 8C¥L-1L2-10-0vPi X
00'v¥L'vES 66/1/11 n Has Q3aiNo TvOILdO LHOIS 82YL-1L2-10-0Pi 1X
00'¥¥L'yES 66/1/11 W Has a3aIND vILLdO LHOIS| 82y.L-1L2-10-0bbL 1X
00°¥p1'vES 66/L/1% 4] Has a3aiNS vOILJO LHOIS 82¥.L-1L2-10-0vPi 1X
00'v¥L'¥ES 66/1/L1 W Has Q3aiNd TvOILdO LHOIS 82¥.-122-10-0vPL 1X
OL'vyL'veS 66/02/6 W Has 281112] a3aaiN®d TvOILdO 1H9IS 82¥.L-1L2-10-0vbL 1S
0086LvE$ 66/1/2L L Has a3aiNo TvolldO LHOIS 82PL-1L2-10-0vpL 15
oL'vr1vES 66/02/6 ] Has 91580¢ Q30N TvOILdO LHOIS 8ChL-1L2-10-0bPL 18
00°86.'vE$ 66/L/21 W Has a3ainNo TvoILdO 1HOIS 8evl-1L2-10-0vPL 1S
oL'vri'veS 66/02/6 N Has €1seie a3qiNo TvOoILdO 1HOIS 82¥L-1L2-10-0vPL 1S

AINO T1dWVX3 HO4 v1vad ITdWNVS




